

BID TAB SUMMARY - RESURFACING GROUP 1RA (BCR-2025-1RA)

|   |                       |                                |                            |
|---|-----------------------|--------------------------------|----------------------------|
|   | HCL Contracting LLC   | Ammons & Blackmon Construction | Wiregrass Construction Co. |
| Alternate 1 - Five Roads - All Labor and Material | TOTAL: \$3,206,278.46 | TOTAL: No Bid                  | TOTAL: \$ 2,969,000.00     |

|  |                                       |                                       |                            |
|--|---------------------------------------|---------------------------------------|----------------------------|
| Alternate 2 - Five Roads - All Labor and Material Except County Provided Asphalt Plant Mix | Lay Down: \$ 971,005.35               | Lay Down: \$ 984,064.00               | Lay Down: NO BID           |
|  | Indexed Asphalt Cost: \$ 1,991,831.77 | Indexed Asphalt Cost: \$ 1,991,831.77 | Indexed Asphalt Cost: \$ - |
|  | TOTAL: \$ 2,962,837.12                | TOTAL: \$ 2,975,895.77                | TOTAL:                     |


|  |                   |     |     |     |
|--|-------------------|-----|-----|-----|
|  | Bid Bond Included | Yes | Yes | Yes |
|  | Contract Included | Yes | Yes | Yes |
|  | Addendum Included | Yes | Yes | Yes |

HCL Contracting LLC is the lowest bidder utilizing Alternate 2 (All Labor and Material Except County Provided Asphalt Plant Mix).

Ammons & Blackmon had an error in their bid calculation that resulted of an increase of \$3,750.00. This error did not change the outcome of the low bidder.

ENGINEER'S CERTIFICATE:

I, MARK ACREMAN, P.E., ASSISTANT COUNTY ENGINEER, HEREBY CERTIFY TO THE BEST OF MY KNOWLEDGE THAT THE ABOVE IS A TRUE AND CORRECT BID TABULATION FOR THE ABOVE REFERENCED PROJECT.

  
MARK ACREMAN, P.E.

7-18-25

Date