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§F‘%ALA Document B101™ - 2017

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the day of in the year 2019
(Tn words, indicate day, month and year.)

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its

; foi completion. The author may also
Baldwin County Commission have revised the text of the original
257 Ha‘nd Avenue, Annex I1I AlA standard form. An Additions and
Bay Minette, AL 36507 Deletions Report that notes added
information as well as revisions to
the standard form text is available

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

and the Architect: from the author and should be

(Name, legal status, address and other information) reviewed. A vertical line in the left
margin of this document indicates

PH&J Architects, Inc. where the author has added

807 S. McDonough Street necessary information and where

Montgomery, AL 36104 the author has added to or deleted

from the original AIA text.

. . This document has important legal
fon; the followmg Project: ) . consequences. Consultation with an
(Name, location and detailed description) attorney is encouraged with respect

to its completion or modification.
New Female Housing Addition to the Baldwin County Corrections Center
200 Hand Avenue
Bay Minette, AL 36507
PH&T #1913GV

The Owner and Architect agree as follows.
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ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as “not applicable” or “unknown at time
of execution.”')

§ 1.1.1 The Owner’s program for the Project:

(Insert the Owner’s program, identify documentation that establishes the Owner's program, or state the manner in
which the program will be developed.)

Add a new multi-level housing tower for female inmate. The project will also include a new jail kitchen located on
the forst floor of the new addition and a new booking and intake addition. Renovation to the existing detention
facility will include renovating the existing kitchen into an expanded laundry for the jail.

(Paragraph Deleted)

§ 1.1.2 The Project’s physical characteristics:
(Paragraph Deleted)

(Identify or describe pertinent information about the Project's phvsical characteristics, such as size: location:
dimensions; geotechnical reports; site boundaries, topographic surveys; traffic and utility studies: availability of
public and private utilities and services, legal description of the site, elc.)

To Be Determined

§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)
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The work budget for this project is Thirty Six Million ($36,000,000.00) Dollars
§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
1 Design phase milestone dates, if any:
| To Be Determined

.2 Construction commencement date:
| To Be Detetmined

.3 Substantial Completion date or dates:
| To Be Determined

.4 Other milestone dates:

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or fasi-
track design and construction, multiple bid packages, or phased construction.)

Competitive Bidding by prequalified bidders in accordance with the States Bid Law, Title 39 and Code of Alabama
Section 39-2-2(3)(g)

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner's Sustainable Objective for the Project, if any.)

| No anticipated Sustainable Objectives

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate
ATA Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainable Objective. [f E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Russell Dinkins
Building Maintenance Director
Baldwin County Sheriff's Office

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address, and other contact information.)

| Only local authorities anticipated

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)
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.1 Geotechnical Engineer:

To be selected

.2 Civil Engineer:

Will be provided by the Architect under the Basic Services of the Architect
JADE Consulting. LLC

Perry C. Jinright - REG #25748
208 Greenboro Road North
Fairhope, AL 36532

3 Other, if any:
(List any other consultants and contractors retained by the Owner.)

Land Surveyor for Topographic Survey - to be selected

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

Architect will provide and assign Field Representation (on staff personnel) to the project once it has bid and a
contract has been signed between the Owner and the successful bidding contractor

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

Blackburn, Daniels & O'Barr

Jack W. Daniels Jr., PE - REG #30036
R. Mark O'Barr, PE - REG #22214

8805 County Road 40 East / PO Box 100
Lowndesboro, AL 36752

.2 Mechanical Engineer:
Zgouvas, Eiring & Associates
Jay Eiring, PE - REG #23369
800 S. McDonough Street
Montgomery, AL 36104

.3 Electrical Engineer:

Gunn & Associates, PC
J. Barry Gravlee, PE - REG #20431
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Kenny R. Gunn, PE - REG #26988
3102 Hwy 14
Millbrook, AL 36054

§ 1.1.11.2 Consultants retained under Supplemental Services:

| Elevator - Vertival Transport Consultants: Dieter Consulting Services, Inc. 3440 misty View Dr. Spring Hill, FL
34609
| Food Services and Laundry Consultant: Camachio Associates, Inc. 202 1/2 E. Broad St. Suite A, Eufaula, AL 36027

§ 1.1.12 Other Initial Information on which the Agreement is based:

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any
other information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission,
and exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or
relying party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information model, and each of their agents and employees.

ARTICLE2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it
is properly licensed in the jurisdiction where the Project is located to provide the services required by this
Agreement, or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
Jjudgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner
shall pay the Architect as set forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than one million ($ 1,000,000.00 ) for each
occurrence and two million ($ 2,000,000.00 ) in the aggregate for bodily injury and property damage.
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§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than one million ($ 1.000,000.00 ) per accident for bodily injury, death of any person, and
property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other
statutorily required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages
required under Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying
limits only through the actual payment by the underlying insurers.

§ 2.5.4 Workers® Compensation at statutory limits.

§ 2.5.5 Employers’ Liability with policy limits not less than one million ($ 1,000,000.00 ) each accident, one
million ($ 1,000,000.00 ) each employee, and one million ($ 1,000,000.00 ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional
services with policy limits of not less than one million ($ 1,000,000.00 ) per claim and three million ($
3,000,000.00 ) in the aggregate.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary
and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as
an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The
additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall
apply to both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Section 2.5.

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental
or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness,
and timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency
in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information.
The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of
the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded
by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the
Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval.
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§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the
Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for
the Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations: and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections
of major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and
describe the development of the approved Schematic Design Documents and shall consist of drawings and other
documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of building
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and
electrical systems, and other appropriate elements. The Design Development Documents shall also include outline
specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.
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§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and
other similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of
bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3)
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall
also compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and
may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s
approval.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid
or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
1 facilitating the distribution of Bidding Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders:
.3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,
4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals
§3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:
A facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;
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.2 organizing and participating in selection interviews with prospective contractors;

.3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda: and,

4 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective contractors.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the Owner
and Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s services
under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other
persons or entities performing portions of the Work.

§3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of
the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3)
defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or
testing of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the
Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of
the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§3.6.24 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not

show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
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Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that
term is defined in ATA Document A201-2017, the Architect shall render initial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner. based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of
subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to
completion, and (4) specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of
the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. Review of such submittals is
not for the purpose of determining the accuracy and completeness of other information such as dimensions,
quantities, and installation or performance of equipment or systems, which are the Contractor’s responsibility. The
Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques,
sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of
which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when
submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect shall be entitled to
rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals
performed or provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific
Drawings or Specifications in need of clarification and the nature of the clarification requested. The Architect’s
response to such requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable
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promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in
response to the requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s
approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
A1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 issue Certificates of Substantial Completion;
.3 forward to the Owner, for the Owner’s review and records, written warranties and related documents
required by the Contract Documents and received from the Contractor; and,
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the
Architect’s knowledge, information, and belief, the Work complies with the requirements of the
Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless
otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties
agree that the listed Supplemental Service is not being provided for the Project.

(Designate the Architect's Supplemental Services and the Owner's Supplemental Services required for the Project
by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or atiach the description of services as an
exhibit to this Agreement.)

See Attachment A, Where Applicable

Supplemental Services Responsibility
(Architect, Owner, or not provided)
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§4.1.1.1 Programming Architect to assist Owner in Development

§4.1.1.2 Multiple preliminary designs

§4.1.1.3 Measured drawings

§4.1.1.4 Existing facilities surveys

§4.1.1.5 Site evaluation and planning

§4.1.1.6 Building [nformation Model management
responsibilities

§4.1.1.7 Development of Building Information Models for
ost construction use

§4.118 Civil engineering

§4.1.1.9 Landscape design

§4.1.1.10 Architectural interior design

§4.1.1.11 Value analysis

§4.11.12 Detailed cost estimating beyond that  required
in Section 6.3

§4.1.1.13 On-site project representation

§4.1.1.14 Conformed documents for construction

§4.1.1.15 As-designed record drawings

§4.1.1.16  As-constructed record drawings

§4.1.1.17 Post-occupancy evaluation

§4.1.1.18 Facility support services

§4.1.1.19 Tenant-related services

§4.1.1.20 Architect’s coordination of the Owner’s
consultants

§4.1.1.21 Telecommunications/data design

§41.1.22 Security evaluation and planning

§4.1.1.23 Commissioning

§4.1.1.24 Sustainable Project Services pursuant to Section
41.3

§4.1.1.25 Fast-track design services

§4.1.1.26 Multiple bid packages

§4.1.1.27 Historic preservation

§4.1.1.28 Fumiture, furnishings, and equipment design

§4.1.1.29 Other services provided by specialty Consultants

§4.1.1.30 Other Supplemental Services

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.

(Describe in detail the Architect's Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibii. The AIA publishes a number of Standard Form of Architect's Services documents that can be
included as an exhibit to describe the Architect’s Supplemenial Services.)

See Attachment A

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner's Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit.)
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See Attachment A

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1. the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect's Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the
Agreement. Except for services required due to the fault of the Architect, any Additional Services provided in
accordance with this Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an
appropriate adjustment in the Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization:
.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method;

Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or

editing previously prepared Instruments of Service;

-3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;

.5 Preparing digital models or other design documentation for transmission to the Owner’s consultants
and contractors, or to other Owner-authorized recipients;

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner:

.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;

-9 Evaluation of the qualifications of entities providing bids or proposals;

10 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or,

.11 Assistance to the Initial Decision Maker, if other than the Architect.

to

§4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If,
upon receipt of the Architect’s notice, the Owner determines that all or parts of the services are not required, the
Owner shall give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate
the Architect for the services provided prior to the Architect’s receipt of the Owner’s notice.
-1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the
Architect;

Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation:

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s

proposals and supporting data, or the preparation or revision of Instruments of Service:

4 Evaluating an extensive number of Claims as the Initial Decision Maker: or,

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to

Instruments of Service resulting therefrom.

8]

§4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
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Services. When the limits below are reached, the Architect shall notify the Owner:
.1 Two (2 )reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
-2 One Hundred Forty ( 140 ) visits to the site by the Architect during construction (typical 4 visits per
month x project duration)
Two (2 ) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 Two (2 )inspections for any portion of the Work to determine final completion.

Lo

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion
of the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs
additional cost in providing those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within forty eight ( 48 ) months of the
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services.

ARTICLE5 OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, which shall set forth the
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs.
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in
the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands:
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other
improvements and trees; and information concerning available utility services and lines, both public and private,
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a
Project benchmark.

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation,
ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with
written reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as
required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
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Init.

Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated
as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope
of the Project. The Owner shall require that its consultants and contractors maintain insurance, including
professional liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance
of any direct communications between the Owner and the Contractor otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement.
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment,
donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the
Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs
that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of
the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work,
prepared by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however,
that neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s
methods of determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the
Architect cannot and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s
budget for the Cost of the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to
by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for
design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of
construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program
and scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the
Work to meet the Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area,
volume or similar conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the
Work, the Architect shall provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as
a Supplemental Service.
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§ 6.4 It, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 I the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or,
.5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner
shall compensate the Architect for the modifications as an Additional Service pursuant to Section 11.3; otherwise
the Architect’s services for modifying the Construction Documents shall be without additional compensation. In any
event, the Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility
under this Article 6.

ARTICLE7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information for its use on the Project.

§7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely
and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums due
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize
the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this
Section 7.3 shall terminate.

§7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes
of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of
the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner
rightfully terminates this Agreement for cause under Section 9.4.
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§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.

ARTICLE8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of
or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the
binding dispute resolution method selected in this Agreement and within the period specified by applicable law, but
in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect
waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance as set forth in ATA Document A201-2017, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents, and employees of any of them, similar waivers in favor of the other parties
enumerated herein.

§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation

§8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with
the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation, which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of
this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and
filed with the person or entity administering the mediation. The request may be made concurrently with the filing of
a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)
and agree upon a schedule for later proceedings.

§8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof,

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:

(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 8.3 of this Agreement

[X] Litigation in a court of competent jurisdiction
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[ 1 Other: (Specify)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of
competent jurisdiction.

§ 8.3 Arbitration

§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by,
mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this
Agreement, and filed with the person or entity administering the arbitration.

§8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based
on the claim, dispute or other matter in question would be barred by the applicable statute of limitations. For statute
of limitations purposes, receipt of a written demand for arbitration by the person or entity administering the
arbitration shall constitute the institution of legal or equitable proceedings based on the claim, dispute or other
matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity
duly consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law
in any court having jurisdiction thereof.

§8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance
with applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact;
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration,
provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an
additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question
not described in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Architect under this Agreement.

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension
of performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any
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expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the
remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating
the termination.

§9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable
to the Architect’s termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to
the Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

.1 Termination Fee:

None ($0.00)

-2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:
1/4% of the cost of work

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of
Substantial Completion.

§9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this
Agreement are set forth in Article 7 and Section 9.7.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction’s choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution,
the Federal Arbitration Act shall govern Section 8.3.

§ 10.2 Terms in this Agreement shall have the same meaning as those in ATA Document A201-2017, General
Conditions of the Contract for Construction.

§10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any
payments due to the Architect by the Owner prior to the assignment.
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§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the
Architect for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or
consents that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall
survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to Section
9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business
proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any
other person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§10.8.1 The receiving party may disclose “confidential” or “business proprietary” information after 7 days’ notice to
the other party, when required by law. arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the
disclosure and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to
the parties’ intentions and purposes in executing the Agreement.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as

follows:

.1 Stipulated Sum
(Insert amount)

.2 Percentage Basis
(Insert percentage value)

The Architects Basic Services for this project will be at 6.9% of the construction contract amount on all
new work and 7.2% of the construction contract amount on all renovation work at the existing jail
facility. () % of the Owner’s budget for the Cost of the Work, as calculated in accordance with
Section 11.6.

AlA Document B101™ - 2017. Copyright @ 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING:

This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, 20
or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This

document was produced by AIA software at 16:08:10 ET on 11/27/2019 under Order No. 0471669045 which expires on 01/24/2020, and is not for resale.

User Notes: (3B9ADAA4T)



Init.

.3 Other
(Describe the method of compensation)

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

See Attachment A

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation.)

See Attachment A

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus percent (%), or as follows:

(Insert amount of, or basis for computing, Architect’s consullants’ compensation for Supplemental or Additional
Services.)

See Attachment A

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

See Attachment A

Schematic Design Phase fifteen percent ( 15 %)
Design Development Phase twenty percent ( 20 %)
Construction Documents forty percent ( 40 %)
Phase

Procurement Phase five  percent ( 5 %)
Construction Phase twenty percent ( 20 %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most
recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted
based on subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

See Attachment A

Employee or Category Rate ($0.00)
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§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services

and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as

follows:
.1 Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,
and extranets;

Permitting and other fees required by authorities having jurisdiction over the Project;

Printing, reproductions, plots, and standard form documents;

Postage, handling, and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner:

Renderings, physical models, mock-ups, professional photography, and presentation materials

requested by the Owner or required for the Project;

8 Ifrequired by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

.9 All taxes levied on professional services and on reimbursable expenses;

10 Site office expenses;

A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; and,

A2 Other similar Project-related expenditures.

No v hw

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus ten percent ( 10 %) of the expenses incurred.

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types
and limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by
the Architect for the additional coverages as set forth below:

(Inseri the additional coverages the Architect is required o obiain in order to satisfy the requirements sel forth in
Section 2.5, and for which the Owner shall reimburse the Architect.)

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of zero ($ 0.00 ) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of
zero ($0.00 ) shall be made upon execution of this Agreement for registration fees and other fees payable to the
Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the
Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments

§11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid thirty ( 30 )
days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

6 % per annum

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in
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the Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution
proceeding.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Inciude other terms and conditions applicable to this Agreement.)

See Attachment A

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
1 AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect
2 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as
indicated below:
(Insert the date of the E203-2013 incorporated into this agreement.)

See Attachment A

.3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

[ ] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

[ 1 Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits and scopes of services
identified as exhibits in Section 4.1.2.)

4 Other documents:
(List other documents, if any, forming part of the Agreement.)

Attachment A - Modifications to ALIA B101-2017
PH&J Immigration Compliance
PH&]J Insurance

This Agreement entered into as of the day and vear first written alfove.

o

OWNER (Signature) A CT (Bignature)
Patrick T. Addison, Vice President REG #4564
(Printed name and title) (Printed name, title, and license number, if required)
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ATTACHMENT A 2019

12.1

12.2

MODIFICATIONS TO OA/ATA B101 2017 EDITION
2019

Add to (or modify) Article 1, INITIAL INFORMATION, as follows:

1.3 (Modify) Digital Protocol (delete the second sentence in its entirety and insert the
following): Email and FIP sites shall be an acceptable means of communication
throughout the project. Text messages will not be considered an acceptable means of
communication,

Drawings and specifications shall be transmitted in ,PDF format. AutoCAD (DWG),
Excel (XLSX), Word (.DOCX), etc. files that are used to create the drawings and
specifications will remain the property of the Architect and will not be available.

Record drawings shall be transmitted in .PDF format.

Submittals shall be transmitted in .PDF format,

The site survey shall be transmitted to the Architect in .DWG format.

Architectural base plans sans border, title, seal, and extraneous information will be
available to the contractor’s subcontractors to help them in their preparation of
submittals.

It is not anticipated that a building information model will be created for this project.

If this should become a requirement, the contract shall be amended, the project
schedule shall be adjusted, and the Architect’s fee shall be adjusted.

1.3.1 (Delete) Building Model Information: Delete this paragraph in its entirety.
Add to (or modify) Article 2, ARCHITECT’S RESPONSIBILITIES, as follows:

2.5 (Modify) Insurance Until Termination: Delete the following sentence “If any of
the requirements set forth below are in addition to the types and limits the Architect
normally maintains, the Owner shall pay the Architect as set forth in Section 11.9.”

2.5.1 (Modify) Commercial General Liability: Insert ($1M) for each occurrence and
($2M) in the aggregate..,

2.5.2 (Modify) Automobile Liability: Insert (§1M) per accident...

2.5.5 (Modify) Employers” Liability: Insert ($1M) each accident, ($1M) each
employee, and ($1M) policy limit.

2.5.6 (Modify) Professional Liability: Insert ($1M) per claim and ($3M) in the
aggregate,
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12.3

Add to (or modify) Article 3, SCOPE OF ARCHITECT’S BASIC SERVICES, as
follows:

3.2.5.1 (Modify) Sustainable Design Alternatives: It is understood that the
consideration of sustainable design alternatives is a part of the normal design effort
and is not a study within itself. It is not quantified and does not necessarily take
precedence over program function, aesthetics, budget, etc. which are all important
considerations of design.

3.4.2 (Modify) Governmental Review: Design Requirements of Governmental
Authorities will be incorporated into the construction documents only as they are
available at the time of document publication.

3.4.3 (2) (Modify) Owner Contractor Agreement: Shall be 414 Document A101-2017
Edition Standard Form of Agreement between Owner and Contractor where the basis
of payment is a stipulated sum.

3.4.3 (3) (Modify) General Conditions of the Contract for Construction; Shall be A74

‘Document A201-2017 Edition as referenced in 3.6.1.1.

3.5.1 (Modify) Construction Contract Delivery and Bidding and Negotiation Phase:

The anticipated construction delivery process is a single lump sum construction
contract, either negotiated or competitively bid, Should the Owner subsequently select
another method, or if a Construction Manager, Program Manager or other Owner’s
agent is retained by the Owner, the Architect’s fee shall be adjusted to accommodate
the additional overhead. Consequently, an amendment to this contract will be prepared
and signed.

Bid documents will be distributed to prospective bidders via website. All drawings,
specifications, and addenda will be available for viewing on this website by bidders at
no cost. Paper copies will be available to bidders at a cost to the bidders for printing,
shipping and handling.

3.5.2.3 (Modify) Bid Documents Substitutions: In the first sentence, delete the
following words, “as an Additional Service”,

3.6.1.2 (Modify) Construction Phase Services: In the last sentence, after the word
“contractor” and before the word “or”, add “or owner”.

3.6.1.2 (Modify) Temporary Supports: Also, the Architect shall have no responsibility
for temporary supports used by the contractor for the construction process.

3.6.1.3 (Modify) Construction Phase Services: Append to the end of the last sentence
“or if earlier, 60 days after the date of substantial completion of the wotk”.
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ATTACHMENT A . 2019

12.4

3.6.1.4 (Add) Construction Phase Services: The Architect shall provide to the
Contractor one copy of construction documents in .PDF format from which the
contractor shall reproduce (at his cosf) all paper or electronic copies necessary to meet
contract requirements and to facilitate construction. This requirement will include any
sets (paper or electronic format) legally required for permitting,

3.6.3.1 (Add) Certificate for Payment: As used herein, the word ‘certify’ shall mean an
expression of the Architect’s professional opinion to the best of its information,
knowledge and belief, and does not constitute a warranty or guarantee by the
Architect,

3.6.5.1 (Modify) Substitutions: The Architect will have authority to evaluate and
approve substitutions made by the contractor pursuant to procedures set forth in
specification Section 0160.

3.6.6.2 (Modity) Architect’s Inspections: The Architect’s inspections shall be
conducted with the Owner to such an extent that the Owner is available to participate
in the inspection. '

Add to (or modify) Article 4, SUPPLEMENTAL AND ADDITIONAL
SERVICES, as follows:

4.1.1.1 (Modify) Programming: It is the Owner’s responsibility to provide the program
to the Architect, but the Architect may assist in the effort.

4.1.1.3 (Modify) Measured Drawings: The creation of measured drawings associated
with projects involving substantial renovation or alterations of existing facilities will
be the responsibility of the Architect.

4.1.1.8 (Modify) Civil Engineering: Civil Engineering will be the responsibility of the
Architect, This service will be included in the Basic Fee.

- 4.1.1.10 Architectural Interior Design: Design and selection of finishes and colors will

be the responsibility of the Architect with assistance from the Owner. This service will
be included in the Basic Fee,

4.1.1.13 (Add) Clerk-of-the-Works: If a Clerk-of-the-Works is to be utilized on the
project during the Construction phase, he will be employed directly by the Owner and
will function under the Owner’s direction and control as “Owner’s Representative”.
All communication between such clerk and the Contractor will be issued through the
Architect. The clerk’s authority and duties will be communicated in writing to the
Atrchitect prior to his employment or assignment.

While such a clerk may assist the Architect in his administration of the contract,
neither his employment, nor any act or undertaking on his part, shall create or extend
any responsibility or obligation on behalf of the Architect for safety precautions and
programs in connection with the Work, or for faiture of the Contractor to carry out the
work properly.
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12.5

4.1.1.14 (Modify) Conformance Drawings: If required by the Owner, the Architect
will incorporate into the construction documents addenda and changes subsequent to
bidding. These construction documents will be used by the contractor as a
convenience for construction of the work.

4.1.1.16 (Modify) Record Drawings: The duty to keep and prepare record drawings
will be given to the Contractor via construction contract provisions.

4.1.1.21 (Modity) Telecommunications/Data Design: Design of the Data/Comm
wiring distribution that is built into the building will be the responsibility of the
Architect with assistance from the Owner and their IT personnel, This service will be
included in the Basic Fee.

4.1.2 (Modify) Description of Supplemental Services: Occurs under 4.1.1
4.2.1.5 (Delete) Delete this item.
4.2.1.6 (Delete) Delete this item.
4.2.1.7 (Delete) Delete this item.
4.2.1.8 (Delete) Delete this item.

4.2.1.12 (Add) Default of the Contractor: Services necessitated by the default of the
contractor,

4.2.2,1 (Delete) Delete this item.

4.2.2.2 (Add) Payment under this item if requested by the Architect is subject to the
extent the Owner can recover the expenditure from the Contractor.

4.2.2.3 (Delete) Delete this item.

4.2.5 (Modify) Overall Services: The consideration of the overall services shall not
negate the requirements identified in 4.2.3 and 4.2.4 construction phase services.

Add to {or Modify) the following to Article 5, OWNER’S RESPONSIBILITIES, as
follows:

5.13 (Modify) Contract for Construction/Agreement Between Owner and Contractor:
Shall be 4/4 Document A101-2017 Edition Standard Form of Agreement Between
Owner and Coniractor Where the Basis of Payment is a Stipulated Sum. The
accompanying General Conditions to this contract shall be 474 Document A201-2017
Edition General Conditions of the Contract for Construction.
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12.6

12.7

12.8

5.16 (Add) Selection of Owner’s Consultants: Any recommendation or other
participation by the Architect in the selection or employment by the Owner of a soil
engineering consultant, testing laboratory, insurance consultant, hazardous material
consultant, or engineer who prepares surveys and topographic maps, shall not act to
make the Architect responsible for the performance of these individuals or entities.

5.17 {Add) Rezoning and Replatting: The Owner shall also be responsible for any
necessary rezoning and replatting.

5.18 (Add) Insurance Counsel: The Owner agrees that he is responsible for the
insurance provisions in the final construction documents, and that any draft prepared
by the Architect shall constitute only a convenient starting point for the final
development of those provisions by the Owner’s insurance adviser.

Add to (or Modify) Article 6, COST OF THE WORK, as follows:

6.1 (Modify) Sales Tax: If Sales Tax Savings Program is implemented by the Owner,
the Construction cost employed to compute the Architect’s fee shall include the
amount of any sales or use tax that would have been applicable had the job been bid in
the private sector.

6.1 (Modify) Contingencies and Allowances: Contingencies are monies held by the
Owner for unforeseen conditions that may occur during construction. Allowances are
monies included in the construction contract that the Owner directs to be expended
during construction. Both contingency and allowance monies will be included as part
of the Cost of the Work to the extent that they are paid for construction efforts,
associated equipment, systems, etc., and the Architect has performed services to
incorporate these items.

Add to (or Modify) the following to Article 7, COPYRIGHTS AND LICENSES, as
follows:

7.3.1 (Delete) Delete the following sentence, “The Owner, to the extent permitted by
law, further indemnify and hold harmless the Architect and its consultants from all
costs and expenses, including the cost of defense, related to claims and causes of
action asserted by a third party or entity to the extent such costs and expenses arise
from the Owner’s use of the Instruments of Service under this Section 7.3.1.

Add to (or Modify) Article 8, CLAIMS AND DISPUTES, as follows:

8.1.2 (Modify) Replace this item and replace with the following statement, “The
Owner and Architect, as appropriate, shall require of the Contractor, their agents, and
the employees of any of them, similar waivers in favor of the other parties enumerated
herein.
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12.9

12.10

8.1.2 (Delete and Replace) Delete the original items and replace with the following
statement: The Owner and Architect, as appropriate shall require a waiver of all rights
by the Contractor, his sub-contractors, consultants, the agents and employees of any of
them against claims for damages against the Owner and/or Architect to the extent that
such damages are covered by property insurance, except such rights as they may have
set forth under ATA Document A201-2017 — General Conditions of the contract for
construction.

8.1.3 (Delete) Delete the following words: “except as specially provided in Section 9.7”

8.1.4 (Add) Subrogation: To the fullest extent allowed by applicable laws, rules and
regulations, the Owner further agrees that he will require in the Construction Documents
provisions which will protect both the Architect and Owner from subrogation by the
Contractor’s insurers of workmen compensation, builder’s risk and comprehensive
general liability to the extent allowed by State law.

Add to (or Modify) the following to Article 9, TERMINATION or SUSPENSION,
as follows:

9.1.1 (Add) Timely Payment: Owner agrees to pay all invoices from Architect not in
dispute within 30 days of receipt. The Owner further agrees to call the Architect’s
attention to any charge or portion thereof held to be in dispute within two weeks of its
receipt.

9.1.2 (Add) Other Partigs: The Owner agrees to protect the Architect from any claim by
the Architect’s project consulting engineers and participating parties arising out of the
Architect’s suspension of activity due to failure of timely payment.

9.9.10 (Add) Termination: In the event of termination not the fault of the Architect, the
Architect shall be compensated for services performed prior to termination then due.

Add to (or Modify) Article 10, MISCELLANEOUS PROVISIONS, as follows:

10.2 (Modify) Terms of Agreement: At the end of the first sentence add the following:
“as amended, In the event of any inconsistency, ambiguity or discrepancy in the contract
documents or between or among the contract documents, then the following shall be in
order of precedence: (1) the addenda, amendments or modifications to the contract
documents, and (2) the contract documents. If the conflict is between the drawings and
the specifications, then the greater quantity or better quality shall be provided.”

10.3 (Modify) Assignments of this Agreement: Modify paragraph by deleting all words
after “consent of the other.”

Page 6 of 9



ATTACHMENT A 2019

12.11

10.3 (Modify) Assignment of this Agreement: Modify the first sentence to read as
follows: “The Owner and Architect, respectively, bind themselves, their agents,
successors and assigns to the agreement,

10.10 {Add) Project Betterment: If, due to the Architect’s error or omission, any
required item or component of the project is omitted from the Architect’s construction
documents, the Architect shall not be responsible for paying the actual cost to add such
item or component to the extent that such item or component would have been otherwise
necessary for the project or otherwise adds value or betterment to the project. In no
event will the Architect be responsible for any costs or expense that provides betterment,
upgrade or enhancement of the project.

10.11 (Add) Exclusive Remedy: It is intended by the parties of this Agreement that the
Architect’s services in connection with the project shall not subject the Architect’s
individual employees, officers or directors to any personal legal exposure for the risks
associated with this project. Therefore, and notwithstanding anything to the contrary
contained herein, the Owner agrees that the Owner’s sole and exclusive remedy, any
claim, demand or suit shall be directed and/or asserted only against the Architect, an
Alabama corporation, and not against any of the Architect’s employees, officers or
directors.

Add to (or Modify) Article 11, COMPENSATIQN, as follows:

11.1 (Modify) Compensation: A “Master Plan/Building Study” fee of $0.00 will be
credited to the Owner on a prorated basis depending on the scope of the building or
projects.

11.2 (Modify) Supplemental Services:

Hourly Rates: (Shall apply also to Paragraphs 11.3 and 11.7)
Current Hourly Rates: The following is the Architects hourly rate schedule. When fees
are not based on a percentage of the work, the hourly rates are employed:

Principal Architect $225.00
Project Architect $145.00
Intern Architect $115.00
Interior Designer $130.00
Cost Estimator $140.00
Draftsman/CADD $125.00
Designer - $125.00
Clerical $110.00
Field Representative $140.00
Specification Writer $125.00
IT System Designer $ 90.00

Page 7 of 9



ATTACHMENT A | 2019
Primary Consulting Engineers (CSMEP)  $200.00

Design Engineers $150.00
Draftsman/CADD $115.00
Clerical $100.00
Specification Writer ‘ $190.00
Cost Estimator $185.00

The Architect shall submit invoices, which reflect the actual hours worked, with
appropriate hourly rates,

The published rates are 2019 rates and are subject to change according to the
Architect's pay rate inflation.

11.3 (Modify) Compensation: See 11.2 Rates

The following fee increase is not applicable to this contract and project.

11.4 (Modify) Compensation: For Supplemental and Additional Services of the
Architect’s consultants when not included in Section 11.2 or 11.3, shall be the amount
invoiced to the Architect plus 50%.

11.5 (Modify) Compensation for Basic Services:
The phases shall be as follows:

Schematic Design Phase 15%
Design Development Phase 20%
Construction Document Phase 40%
Procurement Phase 5%
Construction Phase 20%
Total Basic Compensation 100%

11.6 (Modify) Compensation: The last sentence shall read as follows: “Compensation
paid in previous progress payments shall be adjusted based on subsequent updates to
the Owner’s budget for the cost of the work.”

11.6.1 (Modify) Alternates: Compensation for design of work not constructed shall
also include Alternates prepared by the Architect,

11.7 (Modify) Compensation: Sce 11.2 Rates
11.8.1.8 (Modify) Modify the sentence of statement by deleting the following: “or the
expense of additional insurance coverage or limits in excess of the normally

maintained by the Architect’s consultants.

11.8.1.9 (Modify) Delete the words “Professional services and” for this item.
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12.13

12.14

11.8.2 (Modify) Markup for Reimbursable Expenses: shall be 10%.

11.9 (Delete) Architect’s Insurance: Delete this item.

11.10.1.1 (Modify) Initial Payment: There will not be an initial payment required for
this project.

11.10.2.1 (Modify) Payments to the Architect: Delete the requirement for monthly
billing and payment. Architect’s billing and payment shall be made in proportion to
the percentage of services performed as set forth under Paragraph 11.5. Billings may
be made mid phase for the portion of services performed of that phase. Construction
phase billing shall be billed in proportion to the percentage of the construction
progress.

Payments are due and payable upon presentation of the Architect’s invoice. Amounts
unpaid 30 days after the invoice date shall bear interest at the rate of 6% per annum. In
addition, the Architect shall be reimbursed for the cost (including reasonable
attorney’s fees) for collection of accounts.

Add to (or Modify) Article 13, SCOPE OF THE AGREEMENT, as follows:

13.2.2 (Delete) 414 Document E203-2013: Delete the reference to this document, as it
is not provided for this project.

(Add) Indemnification: Architect hereby agrees to indemnify, defend and hold the
Owner, its elected officials, officers and employees harmless from and against any and
all claims, costs, expenses, losses and liabilities, including reasonable attorney’s fees
suffered, paid or incurred by the Owner to the extent caused by or arising out of or by
virtue of the Architect’s negligent performance of its obligations hereunder, including
any injury or damage to property or to person, including death; and those resulting
from the Architect’s failure to pay any bills, invoices, costs, wages, taxes, or other
charges owed by it to another. The foregoing indemnification obligation shall not
apply to any claims, liabilities or expenses arising from intentional acts or intentional
misrepresentation of the Owner. These indemnification obligations shall survive the
expiration of the termination of this agreement,
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