

**BID TAB SUMMARY - RESURFACING GROUP 1RA (BCR-2026-1RA)**

	HCL Contracting LLC	WIREGRASS CONSTRUCTION	ARRINGTON	HARVELL & CO.	Ammons & Blackmon Construction
<b>Alternate 1 - Five Roads - All Labor and Material</b>	TOTAL: No Bid	TOTAL: \$ 2,461,900.00	TOTAL: No Bid	TOTAL: No Bid	TOTAL: No Bid
<b>Alternate 2 - Five Roads - All Labor and Material Except County Provided Asphalt Plant Mix</b>	Lay Down: \$ 674,434.12	Lay Down: No Bid	Lay Down: \$ 1,233,171.12	Lay Down: \$ 676,450.50	Lay Down: \$ 565,982.76
	Indexed Asphalt Cost: \$ 1,673,214.65	Indexed Asphalt Cost:	Indexed Asphalt Cost: \$ 1,673,214.65	Indexed Asphalt Cost: \$ 1,673,214.65	Indexed Asphalt Cost: \$ 1,673,214.65
	TOTAL: \$ 2,347,648.77	TOTAL: \$ 2,461,900.00	TOTAL: \$ 2,906,385.77	TOTAL: \$ 2,349,665.15	TOTAL: \$ 2,239,197.41
<b>Bid Bond Included</b>	Yes	Yes	Yes	Yes	Yes
<b>Contract Included</b>	Yes	Yes	Yes	Yes	Yes
<b>Addendum Included</b>	Yes	Yes	Yes	Yes	Yes

Ammons and Blackmon Construction is the lowest bidder utilizing Alternate 2 (All Labor & Materials Except County Provided Asphalt Plant Mix).

Arrington had an error in their total bid calculation resulting in the decrease of their proposal by \$8.19. This did not change the outcome of the lowest bidder.

Ammons & Blackmon had an error in their total bid calculation resulting in the decrease of their proposal by \$0.54 cents. This did not change the outcome of the lowest bidder.

ENGINEER'S CERTIFICATE:

I, MARK ACREMAN, P.E., ASSISTANT COUNTY ENGINEER, HEREBY CERTIFY TO THE BEST OF MY KNOWLEDGE THAT THE ABOVE IS A TRUE AND CORRECT BID TABULATION FOR THE ABOVE REFERENCED PROJECT.

Mark Acreman 3/27/26  
 MARK ACREMAN, P.E. Date