

July 6, 2018

Mr. Seth Peterson Baldwin County Highway Department, Permit Division P.O. Box 220 Silverhill, AL 36576

RE: TURNBERRY CROSSING PHASE TWO

Engineer's Itemized Cost Estimate Certification

Dear Mr. Peterson:

Please find attached Exhibit "A", the Engineers Itemized Cost Estimate for <u>TURNBERRY</u> <u>CROSSING PHASE TWO</u>. The estimate was for the roadway and drainage within the rights-of-way for the project. We hereby certify that the estimate is accurate to the best of our knowledge. The estimate total is <u>\$98,775.73</u>. If you have any questions or comments regarding the information contained in this submittal please advise.

Sincerely,

DEWBERRY

Jason Estes, P.E.

Senior Project Manager