Proposal

PROJECT ESTIMATE

BALDWIN COUNTY COMMISSION
BRANDING, CREATIVE DEVELOPMENT AND MARKETING PLAN

DESCRIPTION COST

BRAND IDENTITY CREATIVE DEVELOPMENT $3,500

e Brand identity development for Baldwin County Commission to include design
and development of a logo for Baldwin County, tagline, color exploration, and
development of a brand standards manual

Creative development of three initial logo concepts and three rounds of revisions to
the selected concept before final

Creative development of taglines for Baldwin County with three rounds of revisions

Preparation of files in electronic format to send to client and/or printer (does not
include printing)

STRATEGIC MARKETING PLAN AND MICRO WEBSITE DEVELOPMENT

* Develop a strategic marketing plan with recommendations for Baldwin County, AL to
reach prospective and current residents of the county in order to promote living in,
working in and relocating to Baldwin County. Recommendations will include marketing
for parks and historic sites throughout the county

Develop new microsite to brand and market Baldwin County to prospective and
current residents

BALDWIN COUNTY PARKS AND HISTORIC SITES MARKETING AND CREATIVE $2,000
DEVELOPMENT

« Develop creative materials including signage and brochures for marketing parks and
historic sites within the county as well as welcome centers, rest areas

¢ Include detailed verbiage on new micro-site to promote parks and historic sites

Client Signature Date

This estimate includes all costs to complete the work as specified for up to 40 hours of creative services. Any changes due to client alterations
will be at additional charge or re-estimated. Prices quoted are good for 30 days from date submitted. Excludes printing and production. Upon
reaching 30% overage of est. hours, we will initiate an hourly rate of $150/hour with ample notice prior to initiating hourly billing. Any work
requested by Client of Agency beyond the scope of work detailed above shall be estimated separately by project and approved by Client prior
to work commencing.
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