Alternate 1 - Twenty three Roads - All Labor and Material	Indexed Asphalt Cost:	Ammons & Blackmon		Mobile Asphalt		John G. Walton		H.O. Weaver	
	N/A	TOTAL:	No Bid	TOTAL:	No Bid	TOTAL:	\$ 2,182,521.58	TOTAL:	\$ 2,412,569.21
Alternate 2 - Twenty three Roads - All Labor and Material Except County Shall	\$ 1,847,743.23	Lay Down:	\$ 437,969.66	Lay Down:	\$ 477,356.19	Lay Down:	\$ -	Lay Down:	\$ -
Provide Plant Mix		TOTAL:	\$ 2,285,712.89	TOTAL:	\$ 2,325,099.42	TOTAL:	No Bid	TOTAL:	No Bid
	Bid Bond Included	1	Yes		Yes		Yes		Yes
	Contract Included	-	Yes	-	Yes		Yes	-	Yes

Lowest Bid Amount

Alternate 1 (All Labor and Material) \$ 2,182,521.58 John G. Walton Construction Co. Inc. was the lowest bidder

ENGINEER'S CERTIFICATE:

I, JOEY NUNNALLY, P.E., COUNTY ENGINEER, HEREBY CERTIFY THAT THE ABOVE IS A TRUE AND CORRECT BID TABULATION FOR THE ABOVE REFERENCED PROJECT.

Joey Nunnally, P.E.

Date

H.O Weaver had a mathematical error on Group 3 of (+\$0.04). Ammons and Blackmon had a mathematical error on Group 3 of (+\$1157.00) and Group 3RA of (+0.01). None of the errors changed the overall outcome of the lowest bidder.

^{*} The low bidder is John G. Walton, they had a mathematical error in their bid proposal. The error was in the amount of a reduction of (\$586.12) from Group 3 bid total.