

BALDWIN COUNTY

HIGHWAY DEPARTMENT

P.O. Box 220

SILVERHILL, ALABAMA 36576

TELEPHONE: (251) 937-0371

FAX (251) 937-0201

*JOEY NUNNALLY, P.E.
COUNTY ENGINEER*

February 3, 2021

Baldwin County Commission
312 Courthouse Square
Bay Minette, AL 36507

Re: Baldwin County Resurfacing Projects FY 2021: Group 3 & 3RA
BCR-2021-3
BCR-2021-3RA
BALDWIN COUNTY
AREA 300

Dear Commissioners:

My office has thoroughly reviewed the bids taken on January 20, 2021, for the above referenced project.

John G. Walton Construction Co. Inc. was the low bidder under Alternative 1 (All labor and Materials) with a bid of \$2,183,107.70. The total cost for BCR-2021-3 and BCR-2021-3RA was estimated to be around \$2,434,349.

Each bid package has been reviewed for the inclusion of the appropriate bid bond and errors. The following errors are noted:

1. H.O Weaver had a mathematical error on Group 3 of (+\$0.04).
2. Ammons and Blackmon had a mathematical error on Group 3 of (+\$1157.00) and Group 3RA of (+0.01).

None of the errors changed the overall outcome of the lowest bidder.

Based on this information, it is my recommendation that the Baldwin County Commission award this contract to John G. Walton Construction Co. Inc.

If you have any questions or comments, please give me a call at 251-937-0371.

Sincerely,



Joey Nunnally, P.E.
County Engineer

JN/sp/sa


ATTACHMENT
cc: File

BID TAB SUMMARY - RESURFACING GROUP 3 & 3RA (1/20/2021)					
	Indexed Asphalt Cost:	Ammons & Blackmon	Mobile Asphalt	John G. Walton	H.O. Weaver
Alternate 1 - Twenty three Roads - All Labor and Material	N/A	TOTAL: No Bid	TOTAL: No Bid	TOTAL: \$ 2,183,107.70	TOTAL: \$ 2,412,569.21
Alternate 2 - Twenty three Roads - All Labor and Material Except County Shall Provide Plant Mix	\$ 1,847,743.23	Lay Down: \$ 437,969.66 TOTAL: \$ 2,285,712.89	Lay Down: \$ 477,356.19 TOTAL: \$ 2,325,099.42	Lay Down: \$ - TOTAL: No Bid	Lay Down: \$ - TOTAL: No Bid

		Bid Bond Included	Yes	Yes	Yes	Yes
		Contract Included	Yes	Yes	Yes	Yes
Lowest Bid Amount						
Alternate 1 (All Labor and Material)	\$ 2,183,107.70	John G. Walton Construction Co. Inc. was the lowest bidder				

ENGINEER'S CERTIFICATE:

I, JOEY NUNNALLY, P.E., COUNTY ENGINEER, HEREBY CERTIFY THAT THE ABOVE IS A TRUE AND CORRECT BID TABULATION FOR THE ABOVE REFERENCED PROJECT.



 Joey Nunnally, P.E.

2/4/21

 Date

H.O Weaver had a mathematical error on Group 3 of (+\$0.04). Ammons and Blackmon had a mathematical error on Group 3 of (+\$1157.00) and Group 3RA of (+0.01). None of the errors changed the overall outcome of the lowest bidder.